

REQUEST FOR COUNCIL ACTION

MEETING

DATE: 9/15/03

45

AGENDA SECTION:

CONSENT AGENDA

ORIGINATING DEPT:

Public Works

ITEM NO.

D-16

ITEM DESCRIPTION:

Award of Contract:: Trunkline Sanitary Sewer and Watermain to Service Portions of Sewer Service Area 28E, J7710

PREPARED BY:

J. Loehr wf

Bids were open after 11:00 AM on September 9, 2003 for the following local improvement project:

Project No. M2-40, J7710**"Trunkline Sanitary Sewer and Watermain Extension to Serve Portions of Section 20 of Cascade Township, Sewer Service Area 28E."**

The following bids were received:

S.L. Contracting	\$ 92,382.00	Low Bid
Swenke Company	\$ 93,172.00	
Elcor Construction	\$113,668.00	
Road Constructors	\$116,325.00	
Engineer's Estimate	\$122,748.00	

This project is included in the 2003-2008 Capital Improvement Program, Sewer and Water, Page 50, Item No. 15.

The Feasibility Report proposes that the project be funded from future sanitary sewer and watermain charges to the Shefelbine property as that property is developed.

Payment of the SAC charge for entire Badger Hills development of 70 acres is required within 30 days of written notice (invoice) from the City to Mr. Hamilton for payment of the SAC charge. The written notice will be sent to Mr. Hamilton after the award of contract and before the commencement of construction for project J7710. This advance SAC payment for the entire Badger Hills development meets the 60% commitment required prior to the award of contract.

COUNCIL ACTION REQUESTED:

If the City Council wishes to proceed a resolution could be adopted awarding the contract to S.L. Contracting.

Attachment: Project Location Map


COUNCIL ACTION: Motion by: _____ Second by: _____ to: _____

ROCHESTER

Minnesota

SEWER DISTRICT 28E
TRUNK SANITARY SEWER & WATER MAIN

PROJECT LOCATION




INDEX

TITLE SHEET..... 1
PLAN & PROFILE..... 2-4

STANDARD DETAIL PLATES	
THE FOLLOWING ROCHESTER DEPARTMENT OF PUBLIC WORKS STANDARD PLATES SHALL APPLY ON THIS PROJECT	
PLATE NO.	DESCRIPTION
1-03E	STRUCTURE TYPES 3 & 3A
1-05F	CASTING SCHEDULE
1-07C	CONCRETE STRUCTURE ADJUSTING RINGS
5-02C	POLYSTYRENE INSULATION
6-04B	HYDRANT BRANCH DETAIL
6-05B	RESTRAINED JOINT DETAIL
6-06A	POLYETHYLENE ENCASEMENT
6-08B	ELECTRICAL CONDUCTIVITY
6-09A	INSTALLATION DETAIL (WATERMAIN)
7-01A	SLT FENCE DETAILS
7-04C	STABILIZED VEHICLE EXIT

Outline Map of Minnesota showing location of the County within the State. Outline Map of the County



ROCHESTER

SEWER DISTRICT 28E
TRUNK SANITARY SEWER & WATER MAIN
CITY PROJ. M2-40 J7710

APPROVED *Douglas C. Nelson* 8/21/03
DOUGLAS C. NELSON
WFO - WATER DIVISION
DATE

APPROVED *J. M. Hall* 8/20/03
JAMES M. HALL
WFO - PROJECT MGR
DATE

APPROVED *Douglas A. Nelson* 8/24/03
DOUGLAS A. NELSON
MANAGER OF ENGINEERING
DATE

APPROVED *Richard W. Freese*
RICHARD W. FEESE
PUBLIC WORKS DIRECTOR/CITY ENGINEER
DATE

SANITARY SEWER DISTRICT 28E
TRUNK SANITARY SEWER & WATER MAIN
TITLE SHEET

1 of 4

1. REVIEW, CORRECT, AND SIGN PLAN, SPECIFICATION, OR REPORT
AND INITIALS AND DATE LOCATED IN THE PROJECT
PROJECT NAME, ADDRESS, CITY, STATE, ZIP
DATE 8/22/03

APPROVED *Douglas C. Nelson* 8/21/03
DOUGLAS C. NELSON
WFO - WATER DIVISION
DATE

APPROVED *J. M. Hall* 8/20/03
JAMES M. HALL
WFO - PROJECT MGR
DATE

APPROVED *Douglas A. Nelson* 8/24/03
DOUGLAS A. NELSON
MANAGER OF ENGINEERING
DATE

APPROVED *Richard W. Freese*
RICHARD W. FEESE
PUBLIC WORKS DIRECTOR/CITY ENGINEER
DATE

1. REVIEW, CORRECT, AND SIGN PLAN, SPECIFICATION, OR REPORT
AND INITIALS AND DATE LOCATED IN THE PROJECT
PROJECT NAME, ADDRESS, CITY, STATE, ZIP
DATE 8/22/03

APPROVED *Douglas C. Nelson* 8/21/03
DOUGLAS C. NELSON
WFO - WATER DIVISION
DATE

APPROVED *J. M. Hall* 8/20/03
JAMES M. HALL
WFO - PROJECT MGR
DATE

APPROVED *Douglas A. Nelson* 8/24/03
DOUGLAS A. NELSON
MANAGER OF ENGINEERING
DATE

APPROVED *Richard W. Freese*
RICHARD W. FEESE
PUBLIC WORKS DIRECTOR/CITY ENGINEER
DATE